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NOT TO SCALE

BRIDGE 3160B BRIDGE 3160A

NOTES:

NOT TO SCALE

BRIDGE 3160B BRIDGE 3160A

4 LANES @ 12’-0"=48’-0"

OFF PEAK HOURS

DELINEATOR REQUIREMENTS

SPECIFICATIONS FOR

PROTECTION OF TRAFFIC

SEE MAINTENANCE AND 

1’-0"

LANE CLOSURES

SEASON 1 - JOINT DEMOLITION AND RECONSTRUCTION STAGE 1

SEASON 1 - JOINT DEMOLITION AND RECONSTRUCTION STAGE 2

NOT TO SCALE

BRIDGE 3160B BRIDGE 3160A

4’-0"

LANE CLOSURES. OFF PEAK HOURS.

DELINEATOR REQUIREMENTS

SPECIFICATIONS FOR

PROTECTION OF TRAFFIC

SEE MAINTENANCE AND 

NOT TO SCALE

BRIDGE 3160B BRIDGE 3160A

4 LANES @ 12’-0"=48’-0"

REFERENCES

SEASON 1 - JOINT DEMOLITION AND RECONSTRUCTION COMPLETION

3’-0" SHOULDER 3’-0" SHOULDER

28’-9"

SEE NOTE 2

2 LANES @ 12’-0"=24’-0"

BUFFER

11’-0"

28’-9"

SEE NOTE 2

2 LANES @11’-0"=22’-0" 1’-0"

SHOULDER

BUFFER

SEE NOTE 3.

MARKINGS FOR 11’-0" LANES.

PROVIDE TEMPORARY PAVEMENT

UNTIL SEASON 2.

OF MEDIAN. MEDIAN TO REMAIN 

DEMOLITION AND RECONSTRUCTION

SEE SHEET STG-05 FOR SEASON 2 

EXISTING CONDITION AT JOINT ML-11, NEAR ML-12, AND ML-14

LIMIT STAGE 1 DEMOLITION. SEE SHEET S-104.

LIMIT STAGE 2 DEMOLITION. SEE SHEET S-104.

MSF

BSH

EXPANSION JOINT SYSTEM.

SEE SHEET S-102 FOR DETAILS OF THE PREFORMED SILICONE 4.

SEE SHEET S-107 FOR FINAL PARAPET CONFIGURATION.3.

PERMITTED TO COMPLETE THE BRIDGE DECK REPLACEMENT WORK.

SPECIAL PROVISIONS FOR EXTENDED WORK WINDOWS 

CONTRACTOR SHALL REFER TO SECTION 1.08.04 OF THE 2.

JOINT REMOVAL AND REPLACEMENT WORK.

SHEET S-104 THROUGH S-106 FOR CONSTRUCTION DETAILS OF 1.

JOINT RECONSTRUCTION

STAGING PLAN 

SEE NOTE 7.

RECONSTRUCTION DETAILS

DEMOLITION AND 

FOR PARAPET RETROFIT 

SEE SHEET S-104 THROUGH S-106

DURING CONSTRUCTION. SEE NOTE 6.

PRECAST BARRIER TO ALLOW ACCESS 

TEMPORARILY REMOVE AND RESET

DECK END RECONSTRUCTION 

PROTECT VOID IF PRESENT AFTER 

3’-0" SHOULDER

CURB

FACE OF MEDIAN

CURB

FACE OF MEDIAN

CURB

FACE OF MEDIAN

CURB

FACE OF MEDIAN

DETAILS

RECONSTRUCTION 

DEMOLITION AND 

RETROFIT 

FOR PARAPET 

THROUGH S-106

SEE SHEET S-104 

3’-0" SHOULDER

3’-0" SHOULDER

SEE SUBSET 01.10 AND SHEETS S-117 FOR DETAILS. 

PARAPET ELECTRICAL AND LIGHT STANDARD WORK NOT SHOWN. 7.

SUBMIT PROCEDURE AND WORK PLAN TO THE ENGINEER. 

MEASURES TO PROTECT INCOMPLETE AREAS OF REHABILITATION. 

CONTRACTOR’S PROCEDURE SHALL IDENTIFY TEMPORARY 

BEFORE OR AFTER THE PARAPET RECONSTRUCTION. THE 

REQUIRE THE CONTRACTOR TO PERFORM JOINT REPLACEMENT 

LIMITATIONS ON JOINT REPLACEMENT WEEKEND WORK MAY 6.

3160B.

ON BRIDGE 3160A AT THE SAME TIME AS THE JOINTS ON BRIDGE 

THE CONTRACTOR IS NOT PERMITTED TO REPLACE THE JOINTS 5.

AND DETOUR STAGING FOR ALL PROJECTS.

EASTBOUND). THE CONTRACTOR SHALL COMBINE THE WORK ZONES 

NECESSARY AS PART OF CONTRACT 063-700 (BRIDGE 1765; I-84

JOINTS ON BRIDGE 3160A WITH OTHER JOINT REPLACEMENT 

THE CONTRACTOR SHALL COORDINATE THE REPLACEMENT OF THE 4.

REPLACEMENT WORK.

PROVIDE TEMPORARY LANE MARKING TAPE DURING STAGE 2 3.

RESTORE 2 LANES AT THE TIME SPECIFIED ON THE CHART.

WORK ZONE WIDTH TO PROVIDE BUFFER DURING CONSTRUCTION. 

AS ALLOWED BY LIMITATION OF OPERATIONS CHART, INCREASE 2.

3160B.

STAGING PLAN DETAILS FOR BRIDGE 3160A APPLY TO BRIDGE 1.

OPEN JOINT

{ EXISTING �" 

OPEN JOINT

{ EXISTING �" 

OPEN JOINT

{ EXISTING �" 

OPEN JOINT

{ EXISTING �" 
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STG-03

NOT TO SCALE

BRIDGE 3160B BRIDGE 3160A

NOT TO SCALE

BRIDGE 3160B BRIDGE 3160A

3 LANES @ 12’-0"=36’-0"

4 LANES @ 12’-0"=48’-0"

LANE CLOSURE

OFF PEAK HOURS

DELINEATOR REQUIREMENTS

SPECIFICATIONS FOR

PROTECTION OF TRAFFIC

SEE MAINTENANCE AND 

NOT TO SCALE

SEASON 1 - COMPLETED PARAPET

BRIDGE 3160B BRIDGE 3160A

4 LANES AT 12’-0"=48’-0"

SEASON 1 - PARAPET RECONSTRUCTION

RECONSTRUCTION DETAILS

DEMOLITION AND 

PARAPET RETROFIT 

SEE SHEET S-107 FOR 

EXISTING CONDITION - PARAPET ONE SIDE

TO SHOULDER LINE 

REMOVE BITUMINOUS OVERLAY

OVERLAY

PLACE NEW BITUMINOUS

REFERENCES

NOTES:

MSF

BSH
PARAPET 

RECONSTRUCTION

STAGING PLAN - 1

SEE SUBSET 01.10 AND SHEET S-117 FOR DETAILS. 

PARAPET ELECTRICAL AND LIGHT STANDARD WORK NOT SHOWN5.

MEDIAN REPLACEMENT.

IMPLEMENTING THE SEASON 2 LONG TERM WORKZONE FOR 

MODIFICATIONS ON BRIDGES 3160A AND 3160B PRIOR TO 

THE CONTRACTOR IS REQUIRED TO COMPLETE ALL PARAPET 4.

ZONES AND DETOUR STAGING FOR ALL THREE PROJECTS.

I-84 EB & WB). THE CONTRACTOR SHALL COMBINE THE WORK 

OF CONTRACT 063-700 & 063-701 (BRIDGE 1765 & 1766; 

WORK WITH OTHER PARAPET RETROFIT WORK NECESSARY AS PART 

THE CONTRACTOR SHALL COORDINATE THE PARAPET RETROFIT 3.

RESTORE 2 LANES AT THE TIME SPECIFIED ON THE CHART.

WORK ZONE WIDTH TO PROVIDE BUFFER DURING CONSTRUCTION. 

AS ALLOWED BY LIMITATION OF OPERATIONS CHART, INCREASE 2.

3160B.

STAGING PLAN DETAILS FOR BRIDGE 3160A APPLY TO BRIDGE 1.

SEE SHEET S-107 FOR FINAL PARAPET CONFIGURATION.2.

FOR MILESTONES TO COMPLETE THE PARAPET RETROFIT WORK.

CONTRACTOR SHALL REFER TO THE SPECIAL PROVISIONS 1.

SEE NOTE 5.

RECONSTRUCTION DETAILS

DEMOLITION AND 

PARAPET RETROFIT 

SEE SHEET S-107 FOR 

11’-0"

BUFFER

SEE NOTE 2

3’-0" SHOULDER

3’-0" SHOULDER

3’-0" SHOULDER

3’-0" SHOULDER

3’-0" SHOULDER

3’-11" SHOULDER

OPEN JOINT

{ EXISTING �" 

OPEN JOINT

{ EXISTING �" 

OPEN JOINT

{ EXISTING �" 
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STG-04

NOT TO SCALE

EXISTING CONDITION - PARAPET BOTH SIDES

3 LANES @ 12’-0"=36’-0"

NOT TO SCALE

LANE CLOSURE

OFF PEAK HOURS

2 LANES @ 12’-0"=24’-0"

DELINEATOR REQUIREMENTS

SPECIFICATIONS FOR 

PROTECTION OF TRAFFIC

SEE MAINTENANCE AND 

NOT TO SCALE

2 LANES @ 12’-0"=24’-0"LANE CLOSURE

OFF PEAK HOURS

NOT TO SCALE

3 LANES @ 12’-0"=36’-0"

DELINEATOR REQUIREMENTS

SPECIFICATIONS FOR 

PROTECTION OF TRAFFIC

SEE MAINTENANCE AND 

SEASON 1 - PARAPET RECONSTRUCTION PART 1

SEASON 1 - PARAPET RECONSTRUCTION PART 2 

SEASON 1 - COMPLETED PARAPET RECONSTRUCTION

TO SHOULDER LINE 

REMOVE BITUMINOUS CONCRETE

OVERLAY

NEW BITUMINOUS

TO SHOULDER LINE 

REMOVE BITUMINOUS OVERLAY

OVERLAY

NEW BITUMINOUS

REFERENCES

NOTES

MSF

BSH
PARAPET

RECONSTRUCTION 

STAGING PLAN - 2

SEE SUBSET 01.10 AND SHEET S-117 FOR DETAILS. 

PARAPET ELECTRICAL AND LIGHT STANDARD WORK NOT SHOWN.5.

MEDIAN REPLACEMENT.

IMPLEMENTING THE SEASON 2 LONG TERM WORKZONE FOR 

MODIFICATIONS ON BRIDGES 3160A AND 3160B PRIOR TO 

THE CONTRACTOR IS REQUIRED TO COMPLETE ALL PARAPET 4.

ZONES AND DETOUR STAGING FOR ALL THREE PROJECTS.

I-84 EB & WB).  THE CONTRACTOR SHALL COMBINE THE WORK 

OF CONTRACT 063-700 & 063-701 (BRIDGE 1765 & 1766; 

WORK WITH OTHER PARAPET RETROFIT WORK NECESSARY AS PART 

THE CONTRACTOR SHALL COORDINATE THE PARAPET RETROFIT 3.

RESTORE 2 LANES AT THE TIME SPECIFIED ON THE CHART.

WORK ZONE WIDTH TO PROVIDE BUFFER DURING CONSTRUCTION. 

AS ALLOWED BY LIMITATION OF OPERATIONS CHART, INCREASE 2.

3160B.

STAGING PLAN DETAILS FOR BRIDGE 3160A APPLY TO BRIDGE 1.

SEE SHEET S-107 FOR FINAL PARAPET CONFIGURATION.2.

FOR MILESTONES TO COMPLETE THE PARAPET RETROFIT WORK.

CONTRACTOR SHALL REFER TO THE SPECIAL PROVISIONS 1.

SEE NOTE 5.

RECONSTRUCTION DETAILS.

DEMOLITION AND 

PARAPET RETROFIT

SEE SHEET S-107 FOR 

SEE NOTE 5.

RECONSTRUCTION DETAILS.

DEMOLITION AND 

PARAPET RETROFIT

SEE SHEET S-107 FOR 11’-0"

BUFFER

SEE NOTE 2

SEE NOTE 2

11’-0"

BUFFER

3’-0" SHOULDER 3’-0" SHOULDER

3’-0" SHOULDER3’-0" SHOULDER

3’-11" SHOULDER 3’-0" SHOULDER

3’-11" SHOULDER3’-11" SHOULDER
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STG-05

NOT TO SCALE

EXISTING CONDITION - 5 LANE

BRIDGE 3160ABRIDGE 3160B

NOT TO SCALE

BRIDGE 3160ABRIDGE 3160B

MEDIAN SHOULDERSHOULDER

5 LANES @ 12’-0"=60’-0" 5 LANES @ 12’-0"=60’-0"

23’-10"

WORK ZONE

1’-0"1’-0"

SHOULDER

5 LANES AT 11’-0"=55’-0" 1’-0" 5 LANES AT 11’-0"=55’-0" 1’-0"

NOT TO SCALE

BRIDGE 3160B BRIDGE 3160A

5 LANES @ 12’-0"=60’-0" 5 LANES @ 12’-0"=60’-0"

3’-5" MEDIAN

BRIDGE 3160B BRIDGE 3160A

SHOULDER MEDIAN SHOULDER

4 LANES @ 12’-0"=48’-0" 4 LANES @ 12’-0"=48’-0"

EXISTING CONDITION - 4 LANE

NOT TO SCALE

BRIDGE 3160B BRIDGE 3160A

NOT TO SCALE

21’-10"

WORK ZONE

1’-0" 1’-0" 4 LANES @11’-0"=44’-0"4 LANES AT 11’-0"=44’-0"1’-0" 1’-0"

SHOULDER SHOULDER

NOT TO SCALE

BRIDGE 3160B BRIDGE 3160A

4 LANES @ 12’-0"=48’-0" 4 LANES @ 12’-0"=48’-0"

SEASON 2 - MEDIAN DEMOLITION AND RECONSTRUCTION 5 LANE*

SEASON 2 - FINAL CONDITION 5 LANE

SEASON 2 - MEDIAN DEMOLITION AND RECONSTRUCTION 4 LANE*

SEASON 2 - FINAL CONDITION 4 LANE

STG-06 (TYP.)

BARRIER SEE SHEET 

ANCHORED TEMPORARY 

3’-11"

SHOULDER

3’-11"

SHOULDER

3’-3�" 3’-3�"

STG-06 (TYP.)

BARRIER SEE SHEET

ANCHORED TEMPORARY 

REFERENCES

NOTES

RECONSTRUCTION DETAILS ON SHEETS S-111 THROUGH S-115

* WORK THIS DETAIL WITH THE MEDIAN DEMOLITION AND 

RECONSTRUCTION DETAILS ON SHEETS S-111 THROUGH S-115

* WORK THIS DETAIL WITH THE MEDIAN DEMOLITION AND 

MSF

BSH

OF LANE 

OVERLAY TO EDGE 

REPLACE BITUMINOUS 

SHOULDER SHOULDER

OF LANE

OVERLAY TO EDGE

REPLACE BITUMINOUS 

3’-5" MEDIAN

3’-3�" SHOULDER 3’-3�" SHOULDER

3’-0"

SHOULDER

3’-0" 3’-0" 3’-0"

3’-11" 3’-11"

SHOULDER SHOULDER SHOULDER SHOULDER

SHOULDER SHOULDER

STAGING PLAN

MEDIAN

RECONSTRUCTION

REPLACEMENT DETAILS.

SEE SHEETS S-111 THROUGH S-115 FOR MEDIAN AND DECK 2.

CONCRETE BARRIER CURB DETAILS.  

SEE SHEET STG-06 FOR ANCHORED TEMPORARY PRECAST 1.

SEE SUBSET 01.10 AND SHEET S-117 FOR DETAILS.

PARAPET ELECTRICAL AND LIGHT STANDARD WORK NOT SHOWN.5.

IMPLEMENTING THE SEASON 2 LONG TERM WORKZONE.

NECESSARY AS PART OF PROJECT 063-700 & 063-701 PRIOR TO

THE CONTRACTOR SHALL COMPLETE ALL DECK PATCHING WORK 4.

SEASON 2 LONG TERM WORKZONE FOR MEDIAN REPLACEMENT.

ON BRIDGES 3160A AND 3160B PRIOR TO IMPLEMENTING THE 

THE CONTRACTOR SHALL COMPLETE ALL PARAPET MODIFICATIONS 3.

TRAFFIC PLANS.

SEE SUBSET 01.06 FOR MAINTENANCE AND PROTECTION OF 2.

3160B.

STAGING PLAN DETAILS FOR BRIDGE 3160A APPLY TO BRIDGE 1.

{ EXISTING �" OPEN JOINT { EXISTING �" OPEN JOINT

{ PROPOSED 1" OPEN JOINT
{ PROPOSED 1" OPEN JOINT

{ PROPOSED 1" OPEN JOINT

{ PROPOSED 1" OPEN JOINT
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STG-06
BARRIER CURB

MSF

BSH
TEMPORARY PRECAST

 

NOTES

PLAN

ELEVATION

SEE "PLAN-END OF BARRIER"

"PLAN-END OF BARRIER"

FOR DIMENSIONS SEE

ANCHOR POCKET (TYP.)
MANUFACTURE

IDENTIFICATION AND DATE OF 

LOCATION OF MANUFACTURER

6
"

1
0
"

2
’-
0
"

3" (TYP.) 3" (TYP.)1’-0" O.C.

2
’-
8
"

1’-0"2’-0" O.C.1’-0"

ANCHOR POCKETS

LOCATION OF 

STIRRUPS

SPACING OF #5

20’-0"

SLOT (TYP.)

OF LIFTING

4’-0" TO {

SEE "SECTION A-A"

8-#5 CONTINUOUS

A

--

CHEMICAL ANCHORING OPTION*
*SEE NOTE 1B

*SEE NOTE 1C

TEMPORARY ANCHORAGE SYSTEM

THROUGH-BOLTING OPTION*

SCALE: �" = 1’-0"

SCALE: �" = 1’-0"

O
F
 

B
A

R
R
I
E

R

H
E
I
G

H
T
 

E
X

P
O

S
E

D
 

2
9
"
 

M
I
N
. 

WASHERS, AND NUTS. 

1" ~ ANCHORS, PLATE

SECURE BARRIER USING

IF REQUIRED

BIT. OVERLAY

DEPTH (TYP.)

6�" EMBEDMENT 

(THICKNESS VARIES)

CONCRETE SLAB

ON CONCRETE

BARRIER

ON BIT. OVERLAY

BARRIER

TRAFFIC SIDE DROP-OFF SIDE (TYP.)
TRAFFIC SIDE

WASHERS, AND NUTS. 

1" ~ ANCHORS, PLATE

SECURE BARRIER USING

BIT. OVERLAY

DEPTH (TYP.)

6�" EMBEDMENT 

TRAFFIC SIDE

TRAFFIC SIDE

IF REQUIRED

BIT. OVERLAY

O
F
 

B
A

R
R
I
E

R

H
E
I
G

H
T
 

E
X

P
O

S
E

D
 

2
9
"
 

M
I
N
. 

(THICKNESS VARIES)

SLAB TO BE REMOVED

(THICKNESS VARIES)

SLAB TO BE REMOVED

(THICKNESS VARIES)

OVERLAY TO BE REMOVED 

FLANGES

THROUGH STEEL

DO NOT DRILL

FLANGES

THROUGH STEEL

DO NOT DRILL
WASHERS, AND NUTS. 

1" ~ ANCHORS, PLATE

SECURE BARRIER USING

WASHERS, AND NUTS. 

1" ~ ANCHORS, PLATE

SECURE BARRIER USING

ON CONCRETE

BARRIER

ON BIT. OVERLAY

BARRIER

MIN.

�" 

INSTALLATION

REQUIRED FOR 

THREADED ROD IF 

TACK WELD NUT TO 

ANCHORING NOTES

BARRIER

{ OF 

LOOP BAR

HOLE IN ANCHOR POCKET (TYP.)

PLATE WASHER, AND 1�" ~

{ 1" ~ THREADED ANCHOR,

POCKET (TYP.)

{ OF ANCHOR 

PLATE WASHER (TYP.)

POCKET (TYP.)

EDGE OF ANCHOR 5�"

5�"

2�"SIDES (TYP.)

4�" ALL 

3"

END OF BARRIER
PLAN

SCALE: 1" = 1’-0"

SCALE: 1" = 1’-0"

LOOP BAR DETAILS

AFTER BENDING AS SHOWN

GALVANIZE ENDS OF BARS

5"

PLAN

ELEVATION

5#8" ~ LOOP BAR (TYP.) 1
�

"

4" 
~

4"
4"

1
3
5
°

HOLE IN PLATE

CENTER 1�" ~
�" THICK

3"

3
"

PLATE WASHER
N.T.S.

M18.09

TO CONFORM TO ARTICLE

REFLECTIVE SHEETING

ENCAPSULATED LENS

8
"

 5"

COLOR APPLICATION

COLOR OF DELINEATORS

SPACING OF DELINEATORS

DELINEATORS
N.T.S.

FILLING OF ANCHOR HOLES
SCALE: 1" = 1’-0"

DECK UNIT

TOP OF PRESTRESSED

WITH NON-SHRINK GROUT

FILL THREADED INSERTS

GROUT

NON-SHRINK

OF HOLE WITH 

AND FILL TOP

SURFACE OF DECK 

BOLTS BELOW

CUT OFF ANCHOR 

SCALE: 1" = 1’-0"

ELEVATION

BARRIER CONNECTION DETAILS

2
’-
8
"

7" 5"

"LOOP BAR DETAILS"

BARS TYP.) SEE

FROM 6’-6" LONG 

LOOP BARS (BENT

7"5"(SEE NOTE A)

(TYP. TOP & BOTTOM)

STEEL WASHER

VARIES)

(THICKNESS 

SLAB

CONCRETE 

X 30’ LONG

CONNECTION ROD

1" ~ THREADED

SCALE: 1" = 1’-0"

A

-

SECTION  

   @ BOTTOM

1 - HEAVY HEX NUT 

   @ TOP

2 - HEAVY HEX NUTS 

(SEE "ELEVATION-BARRIER CONNECTION DETAILS")

NOTES FOR CONNECTION ROD DETAILS

1" RAD.

(8) - #5 CONTINUOS

1�" COVER

10" RAD

#5 STIRRUPS

#5 STIRRUPS

(TYP.)

#7 CONTINUOUS

COVER

1" MIN.

6" x 1" KEYWAY 

UNIT

OF BARRIER

FULL LENGTH

{ OF BARRIER

6"7"  

3
"

2"

BARRIER (TYP.)

HOLE CAST INTO

{ OF 1�" ~

2
’-
8
"

3
"
 

1
0
"

 
 

1
’-
7
"

 
7
�

"

2�"

SCALE: 1" = 1’-0"

ELEVATION

AT EXPANSION JOINTS (CASE II SHOWN)
BARRIER CONNECTION DETAILS

{ OF EXPANSION JOINT

SEE NOTE 2. 

ONE SIDE OF JOINT ONLY. 

ANCHOR BARRIER UNIT ON 

10"

(TYP.)

1
2
" 1
’-
8
"

TEMPORARY BARRIER (STRUCTURE)

ROADWAY BARRIER OR
BARRIER (TYP. EACH BARRIER)

10" DEEP ON VERTICAL { OF 

FIELD DRILL TWO 1�" ~ HOLES
(STRUCTURE)

TEMPORARY BARRIER 

TWO - #8 BARS 1’-10" LONG

JOINT MOVEMENTS

ALLOW 5" FOR
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  SLABS

  BARS IN ALL NEWLY CONSTRUCTED

  AVOID DAMAGING THE REINFORCING

  IN SLAB NOT DRAWN FOR CLARITY.

2. EXISTING REINFORCING BARS

  UNITS SEE NOTE 1A.

1. FOR ANCHORING INTO DECK 

RIGHT SIDE OF ALL ROADWAYS AND RAMPS - WHITE

LEFT SIDE OF ALL ROADWAYS AND RAMPS - YELLOW

DE-7C SILVER/YELLOW BACK TO BACK

DE-7B TWO WAY YELLOW

DE-7 ONE WAY SILVER

DE-7A ONE WAY YELLOW

OF TEMPORARY BARRIERS AS REQUIRED.

DELINEATORS SHALL BE MOUNTED IN THE CENTER

PAID FOR UNDER ITEM "DELINEATORS".

WITH M.U.T.C.D.

ALL OTHER ROADWAYS SHALL BE DELINEATED IN ACCORDANCE

ALTERNATING ONE WAY TRAFFIC - EVERY UNIT (20’).

MINIMUM OF 2 IF LESS THAN 100’.

ON THE REMAINING LENGTH  - EVERY FIFTH (5TH) UNIT (100’).

ON THE FIRST 100’ OF PARALLEL SECTIONS - EVERY UNIT (20’).

ON LEADING TAPERED SECTIONS - EVERY UNIT (20’).

  CONNECTION RODS AND NUTS SHALL BE WAXED.

C. FOR EASE OF REMOVAL THE THREADS ON THE 

 

  TIGHTENING PROCESS.

  BARS SHALL NOT BE BENT DUE TO THE 

  DRAWN UP AGAINST THE LOOP BAR. THE LOOP

  BE TURNED UNTIL THE BOTTOM WASHER IS 

B. THE NUTS ON THE CONNECTION ROD SHALL 

THICKNESS = �"

INSIDE DIAMETER = 1�" (+/- �")

OUTSIDE DIAMETER = 2�" (+�",-0")

  DIMENSIONS

  MANUFACTURED WITH THE FOLLOWING 

A. PLAIN CIRCULAR STEEL WASHERS SHALL BE

(STRUCTURE)".

BE PAID FOR UNDER THE ITEM "TEMPORARY PRECAST CONCRETE BARRIER CURB

THE WORK DONE ON THIS SHEET, WITH THE EXCEPTION OF THE DELINEATORS, SHALL3.

TABLE "A".

EXPANSION JOINTS THE ANCHOR AND CONNECTION DETAILS SHALL CONFORM TO 

BE INSTALLED IN ALL POCKETS. AT BARRIER UNITS WHICH STRADDLE BRIDGE 

NUMBER OF ANCHORS: ON THE TRAFFIC SIDE OF A TYPICAL BARRIER, ANCHORS SHALL2.

SLAB IS 1�".

CONSTRUCTION OR PRESTRESSED CONCRETE. MAXIMUM HOLE SIZE IN 

WASHERS AND NUTS. THROUGH-BOLTING IS NOT PERMITTED ON NEW

AND SECURING REMOVABLE ANCHORS ON THE UNDERSIDE WITH PLATE

THROUGH-BOLTING: THIS CONSISTS OF DRILLING THROUGH DECK SLABSC)

MANUFACTURER OF THE CHEMICAL ANCHORING MATERIAL. 

SPECIFICATIONS. HOLE DIAMETER SHALL BE DETERMINED BY THE 

MATERIAL WHICH CONFORMS TO M.03.01-15 OF THE STANDARD 

AND SECURING THE ANCHORS WITH PRE-APPROVED CHEMICAL ANCHOR

EXISTING CONCRETE, PLACING THREADED ANCHORS IN THE HOLES, 

CHEMICAL ANCHORING: THIS CONSIST OF DRILLING HOLES IN NEW ORB)

FOR ADDITIONAL INFORMATION. 

ACCOMMODATE THE STAGE CONSTRUCTION. SEE SPECIAL PROVISION 

DURING FABRICATION AND SHALL BE LOCATED AS REQUIRED TO 

UNITS. THE THREADED INSERTS SHALL BE CAST INTO THE DECK UNITS 

SECURING TEMPORARY BARRIER (STRUCTURE) TO PRESTRESSED DECK 

PRESTREESED DECK UNITS: THREADED INSERTS SHALL BE USED FORA)

SHALL CONFORM TO THE FOLLOWING:

TO PROTECT A VERTICAL DROP-OFF. THE TEMPORARY ANCHORAGE SYSTEM

BRIDGE DECKS (SEE "TEMPORARY ANCHORAGE SYSTEM") WHEN IT IS USED

THE TEMPORARY BARRIER SHOWN ON THIS SHEET SHALL BE ANCHORED ONTO1.
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